
Division of Public School Academic Facilities & Transportation     NEW FACILITIES
FY 2009/2011 Biennium Partnership Project Budget Estimates Date of current version: October 1, 2008
New Facilities Cost Estimates, (per Project Square Foot) including Sitework and soft costs.

NOTE: THIS COST DATA MAY BE USED BY DISTRICTS FOR PLANNING PURPOSES.  THE DIVISION WILL USE THIS COST DATA
             IN CONJUNCTION WITH THE 2009 ACADEMIC FACILITIES WEALTH INDEX TO DETERMINE STATE FINANCIAL PARTICIPATION FOR
             PARTNERSHIP PROJECTS FOR 2009-2011 BIENNIUM.  ACTUAL PROJECT COSTS MAY VARY.

NOTE: (Additions, Space Conversions and System Renovations - see other tabs)

DIRECT AND INDIRECT COST OF NEW FACILITY CONSTRUCTION ONLY, 
School Enrollment Batesville Camden Fayetteville Fort Smith Harrison Hot Springs Jonesboro Little Rock Pine Bluff Russellville Texarkana West Memphis

K-5 200 $155.77 $146.90 $155.05 $164.37 $157.95 $150.09 $165.36 $172.23 $169.26 $157.52 $153.68 $163.55
K-5 350 $150.66 $142.07 $149.90 $158.96 $152.77 $145.16 $159.78 $166.58 $163.70 $152.36 $148.53 $158.09
K-5 550 $146.00 $137.67 $145.20 $154.02 $148.05 $140.68 $154.66 $161.44 $158.63 $147.67 $143.82 $153.10
K-5 750 $143.44 $135.23 $142.55 $151.29 $145.46 $138.21 $151.70 $158.62 $155.84 $145.10 $141.12 $150.27
K-5 950 $141.63 $133.51 $140.66 $149.35 $143.63 $136.48 $149.53 $156.63 $153.87 $143.29 $139.16 $148.22
6-8 200 $167.40 $157.85 $166.51 $175.00 $169.75 $161.30 $175.00 $175.00 $175.00 $169.31 $164.95 $175.00
6-8 350 $161.73 $152.49 $160.80 $170.60 $164.00 $155.84 $171.22 $175.00 $175.00 $163.58 $159.24 $150.46
6-8 550 $156.74 $147.78 $155.77 $165.32 $158.95 $151.04 $165.75 $173.33 $170.30 $158.56 $154.19 $164.19
6-8 750 $151.49 $142.81 $150.47 $159.76 $153.63 $145.98 $159.99 $167.53 $164.59 $153.26 $148.89 $158.57
6-8 950 $148.19 $139.68 $147.10 $156.24 $150.28 $142.80 $156.27 $163.89 $160.99 $149.94 $145.48 $154.98

9-12 250 $170.18 $160.40 $168.87 $175.00 $172.59 $164.00 $175.00 $175.00 $184.88 $172.21 $166.95 $175.00
9-12 500 $160.36 $151.18 $159.35 $169.13 $162.62 $154.52 $169.54 $175.00 $174.23 $162.22 $157.73 $167.96
9-12 1000 $157.06 $148.12 $156.36 $165.74 $159.25 $151.32 $166.82 $173.65 $170.65 $158.81 $155.02 $164.96
9-12 1500 $152.44 $143.75 $151.71 $160.85 $154.58 $146.88 $161.77 $168.55 $165.64 $154.16 $150.36 $160.02
9-12 2000 $149.76 $141.21 $148.95 $157.99 $151.86 $144.30 $158.70 $165.60 $162.72 $151.46 $147.56 $157.07
9-12 2500 $147.30 $138.88 $146.42 $155.37 $149.37 $141.93 $155.85 $162.88 $160.04 $149.00 $144.97 $154.35

PK-12 650 $148.70 $140.19 $147.78 $156.84 $150.79 $143.28 $157.27 $164.43 $161.56 $150.42 $146.30 $155.78
K-8 690 $146.61 $138.22 $145.68 $154.63 $148.68 $141.28 $154.97 $162.13 $159.29 $148.32 $144.19 $153.55
6-12 700 $154.15 $145.35 $153.29 $162.62 $156.31 $148.53 $163.28 $170.45 $167.48 $155.91 $151.84 $161.64

 


	New Construction

